PROSPECTIVE BIDDER’S INQUIRIES

CSJ:0809-02-070

Bid Opening Date:09/07/2022

TxDOT AREA OFFICE
RECEIVED QUESTION

No. QUESTION FROM BIDDER RESPONSE
DATE

1 On the clearing, the plans say to clear to the ROW & trim | 08/23/2022 Clearing shall be 60’ from the elevation of the edge of pavement.
anything overhanging the ROW to 60’ height. Where is the
60’ height measured from?

2 Can you post the Time Determination Schedule? 8/24/2022 Please check FTP site.

3 Can you post the Cross Sections? 8/24/2022 Please check FTP site.

4 Will there be an option to change order the embankment | 12/15/2021 This project was surveyed and cross sectioned to calculate
item to be measured by VEHICLE instead of IN PLACE? embankment and excavation quantities. These quantities will be

paid per the plans. During construction, if the contractor
determines a discrepancy in the quantities, they will be addressed
at that time.

5 Per Item 530 in the Spec Book an Intersection is only On | 8/29/22 FM 417 will be paid in accordance with Item 530-6002
System Roads. A Driveway is Residential & Commercial INTERSECTIONS (ACP). The sideroads will be paid by either Item
Driveways, County Roads & City Streets. 530-6004 or Item 530-6005.

There are 3 County Roads & one FM road Intersecting the
Project. In the Driveway Summary, the Three County
Roads are correctly paid for as Driveways. In the Roadway
Summary there are two Intersection Quantities, neither are
in the Station limits of FM 417.

Please Clarify How the Intersection will be paid for & what
the Quantity is.

6 We are looking at the above project & have realized that | 8/30/2022 The width of the widening is intended to be constructed per the

the X-Sections are totally different than the Typical
Sections in the plans. The typicals clearly show a cut line
at 18’ Lt & Rt & in the X-Sections it is anywhere from 13'-
38, the latter being off the edge of pavement. The dirt
work appears to be based on the X-Sections, so if they are
wrong then the dirt work is as well.

P&P Sheets. Errors in the plans can be addressed per Item 4.4,
5.4,&9.7.

9/6/2022 10:57 AM



We’'re having trouble determining what the Item 105-6088
REMOVING STAB BASE AND ASPH PAV(0"-5") is for. Can
you clarify?

8/31/2022

The removing stabilized asphalt and base item is to be used to
mill down to place the 4.5” of SP-C so that it matches with the
profile grade of the bridge approach slab; see “milling limits” on
sheet 81.

The level up appears to be shown to be laid from existing
edge of pavement to existing edge of pavement. Is that
the intent or should it be laid up to the cut line, wherever
that may be?

8/30/2022

Please refer to the traffic control plan typical sections. The level
up is across the entire width of the existing pavement, then the
widening will be constructed up to the 2” surface. Errors in the
plans can be addressed per Item 4.4, 5.4, & 9.7.

9/6/2022 10:57 AM




